

ETABLIX

INTEGRATED SITE SERVICES

A trading name of JNN GLOBAL LTD · Company number 15405437

TECHNICAL AND PROFESSIONAL ABILITY DIRECTOR'S EXPERIENCE

submitted in place of company contract examples, as the assessment team confirmed is permitted

Document	Director's relevant experience
Company	JNN GLOBAL LTD, trading as ETABLIX · Company No. 15405437
Director	Justin Ngolu Nseyi MCIOB
Submitted for	[name the DPS, framework or category applied for]
Basis	Confirmed in writing by the assessment team: relevant director's experience may be used where the company is newly established
Date	[date]
Status	The experience below was performed by the director as an employee of the organisations named. It is not presented as work performed by ETABLIX.

This document is issued in draft until every bracketed field is completed and it is signed and dated. An unsigned, undated statement is treated at a selection stage as a draft, and a draft evidences nothing.

1. Basis on which this is submitted

ETABLIX has not yet completed a contract in its own name, and does not present work performed by other organisations as its own. This document is submitted following the assessment team's written confirmation that relevant director's experience may be used where the company is newly established, and that the experience must be relevant to the categories applied for.

Everything below was performed by Justin Ngolu Nseyo as an employee of the organisation named against it. The organisations are named, the dates are stated, and referees are offered at section 5 who can confirm the role and the scope from the other side of it.

Section 6 states what this record does not cover. It is there because relevance is the test the assessment team set, and a document claiming everything is relevant is read as one nobody checked.

2. The director

Name	Justin Ngolu Nseyo
Position	Managing Director, JNN GLOBAL LTD trading as ETABLIX
Chartered status	MCIQB — Chartered Construction Manager, Chartered Institute of Building
Degrees	MSc BIM Management (Middlesex University) · BSc (Hons) Construction Management (Birmingham City University)
Project management	APMP Project Management Qualification · PRINCE2 Foundation
Construction	CDM 2015 Principal Designer training · CSCS card
Systems	Primavera P6 · Microsoft Project · CEMAR · Revit · Navisworks · common data environments
Languages	English (fluent) · French (native)

CDM 2015 Principal Designer training is training. It is not an appointment, and no claim is made to have held the duty holder role. Where a client wishes ETABLIX to hold a duty holder role it is appointed expressly and in writing.

3. Experience mapped to the categories applied for

Ordered by relevance to what is being applied for rather than by date. The full chronology is at section 4.

Capability	Where it was performed	What was actually done
Subcontractor and supply chain management	GE Vernova – Grid Solutions, Construction Subcontract Manager, UK, Ireland, Northern and Southern Europe, Dec 2022 – Dec 2025	Construction delivery and subcontractor governance across major high-voltage power, grid and offshore wind infrastructure. Contractor performance, construction sequencing, logistics, programme milestones and delivery risk, with mitigation and recovery where progress or interfaces threatened delivery.
Multi-discipline site coordination	GE Vernova – Grid Solutions	Coordination across civil, electrical, mechanical, high-voltage and commissioning disciplines, acting as the interface between client, engineering and design teams, construction management, planners, HSE teams and subcontractors.
Commissioning and operational handover	GE Vernova – Grid Solutions	Commissioning, energisation readiness and operational handover on complex grid infrastructure, including the 1,400 MW Sofia Offshore Wind Farm grid connection programme.
Client-side programme delivery	West Midlands Combined Authority, Programme Delivery Manager, Nov 2021 – Dec 2022	Regional transport, construction, regeneration and public infrastructure. Design coordination through construction, commissioning and handover; contractors, consultants, delivery partners and stakeholder interfaces; milestones, commercial performance, risk and governance reported to senior leadership and authority boards.
Full lifecycle project management	Mott MacDonald, Senior Project Manager, Oct 2018 – Nov 2021	Education, rail, justice and public infrastructure. Design development and procurement support through construction, testing, commissioning and operational handover. Chaired progress and health and safety coordination meetings. New-build schools delivered across RIBA stages 0 to 7.
Live operational environments	Mott MacDonald	Midland Main Line Upgrade — civil and MEP coordination in a live operational rail environment, with programme controls and earned value monitoring. Ministry of Justice — infrastructure upgrades within secure operational estates, balancing technical delivery against operational continuity.
Project controls and assurance	Turner & Townsend, Project Manager, Aug 2015 – Aug 2017	Schedule, risk, reporting, governance and delivery assurance across major national infrastructure programmes; procurement, contractor coordination and contract administration support.
Site-level construction management	William Davis, Midland Heart and Willmott Dixon, Assistant Construction Manager, 2012 – 2015	Site operations, subcontractor coordination, construction sequencing, HSE compliance, quality inspections and programme monitoring on residential and public sector projects.

Delete any row above that is not relevant to the specific categories applied for. The assessment team's test is relevance, not length, and a row that does not answer the category weakens the rows that do.

4. Three schemes in detail

Strongest first. Each is offered with a referee who can confirm it.

4.1 Sofia Offshore Wind Farm — grid connection, 1,400 MW

Employer	GE Vernova – Grid Solutions
Role held	Construction Subcontract Manager
Dates	Dec 2022 – Dec 2025
Location	[location]
Client / end client	[name, or describe precisely where a confidentiality obligation prevents naming]
Scheme value	£[]
Value of the scope personally held	£[]
Peak workforce on site	[]
Duration of site establishment	[] months
Scope personally accountable for	[Four to eight bullets. Only what you were personally accountable for. Use the verb you actually did — specified, procured, negotiated, managed, closed out — not 'was involved in'. If a reader could not tell whether you led it or watched it, rewrite it.]
What was different because you did it	[One short paragraph, and the hardest to write. A quantity, a duration, a cost avoided, a problem that did not happen. If you have a number, use it and be ready to explain how you know it. If you do not, describe the change without a number rather than inventing one.]
Referee	[name, position, organisation, telephone, email — and the date they agreed to be named]

4.2 Midland Main Line Upgrade

Employer	Mott MacDonald
Role held	Senior Project Manager
Dates	Oct 2018 – Nov 2021
Location	[location]
Client / end client	[name, or describe precisely where a confidentiality obligation prevents naming]
Scheme value	£[]
Value of the scope personally held	£[]
Peak workforce on site	[]
Duration of site establishment	[] months
Scope personally accountable for	[Four to eight bullets. Only what you were personally accountable for. Use the verb you actually did — specified, procured, negotiated, managed, closed out — not 'was involved in'. If a reader could not tell whether you led it or watched it, rewrite it.]
What was different because you did it	[One short paragraph, and the hardest to write. A quantity, a duration, a cost avoided, a problem that did not happen. If you have a number, use it and be ready to explain how you know it. If you do not, describe the change without a number rather than inventing one.]
Referee	[name, position, organisation, telephone, email — and the date they agreed to be named]

4.3 [Third scheme — choose the one closest to the categories applied for]

Employer	[employer]
Role held	[role]
Dates	[dates]
Location	[location]
Client / end client	[name, or describe precisely where a confidentiality obligation prevents naming]
Scheme value	£[]
Value of the scope personally held	£[]
Peak workforce on site	[]
Duration of site establishment	[] months
Scope personally accountable for	[Four to eight bullets. Only what you were personally accountable for. Use the verb you actually did — specified, procured, negotiated, managed, closed out — not 'was involved in'. If a reader could not tell whether you led it or watched it, rewrite it.]
What was different because you did it	[One short paragraph, and the hardest to write. A quantity, a duration, a cost avoided, a problem that did not happen. If you have a number, use it and be ready to explain how you know it. If you do not, describe the change without a number rather than inventing one.]
Referee	[name, position, organisation, telephone, email — and the date they agreed to be named]

The four quantity rows are the ones an assessor weighs and the ones nobody else can supply. A scheme entry without them reads as a job description; with them it reads as a record.

5. Referees

Each referee has been approached in advance and has agreed to respond. Client-side counterparts are offered where available: they observed the work from the other side of the table, they carry no conflict, and they are not a former employer's staff.

	Name and position	Organisation and scheme	Contact, and date agreed
1	[name, position]	[organisation · scheme]	[telephone · email · agreed on date]
2	[name, position]	[organisation · scheme]	[telephone · email · agreed on date]
3	[name, position]	[organisation · scheme]	[telephone · email · agreed on date]

What the referees can and cannot confirm, stated so that nobody has to work it out. They can verify the director's role, scope and performance on the schemes named. They cannot confirm contract performance by ETABLIX, because there has been none. Drawing that line here is deliberate: an assessor who finds it themselves reads the rest of the submission differently.

Ask every referee before naming them. A referee telephoned cold gives a lukewarm answer, and a lukewarm reference is worse than a missing one. Record the date each agreed.

6. What this record does not cover

Listed because the assessment team's test is relevance, and because an assessor who finds a fourth gap after being shown three stops believing the three.

- No contract has been performed by ETABLIX. Every entry above is the director's, performed as an employee of the organisation named.
- The director's record is in construction and programme management — subcontract management, project controls, multi-discipline coordination, commissioning and handover. Where a category calls for a trade or a self-delivered service, this record does not answer it and is not offered as though it does.
- CDM 2015 Principal Designer training is held. The duty holder role has not been held, and is accepted only where a client appoints it expressly and in writing.
- ETABLIX holds no ISO certification and makes no claim to any.

Add anything else that is true of the specific categories applied for. Resist stopping the list early.

7. A worked specimen of the deliverable

Attached separately: a full worked example of the report ETABLIX produces, prepared on an invented project so that no client is identified. It demonstrates the method and the standard of output rather than asking an assessor to take either on trust, and it is the one piece of evidence in this submission that is the company's own work rather than the director's history.

Approval

This policy is a live document. It is reviewed on the dates recorded on the cover and reissued whenever the work, the people or the law changes.

Signed

Name [name]

Position Managing Director

Date